BOROUGH OF ROSELLE

Department of Administration

Division of Purchasing
210 Chestnut Street
Roselle, NJ 07203

Request for Qualifications

Description: Construction Management Services
Proposals must be returned prior to:

Date: December 10, 2015

Time: 10:00 a.m.

Addressed to:

Borough of Roselle Purchasing Division
Attn: Bryan A. Russell, Purchasing Agent
210 Chestnut Street

Roselle, NJ 07203

The proposal must be returned to the Borough of Roselle prior to the above referenced time and
date according to the instructions described herein. If your proposal is not received by the date
and time indicated, it will not be opened or considered. This will apply irrespective of when the
proposal was mailed or given to a delivery service. The unopened proposal will be returned
stating the date and time received.

The Purchasing Department will be available to answer any questions between the hours of
9:00 a.m. and 4:00 p.m., Monday through Friday by telephoning 908-259-3028.



PROFESSIONAL SERVICES INSTRUCTIONS TO PROPOSERS

1. The Borough of Roselle reserves the right to reject any and all proposals and to waive
any informality in the proposals.

2. If there is a default by the professional, the Borough of Roselle may procure the services
from another firm and hold the proposer responsible for any excess cost.

3. The Consultant will indemnify and hold the Borough of Roselle harmless from any and all
loss, damages, suits, penalties, costs, liabilities and expenses, including, but not limited to,
reasonable investigation and legal expenses arising out of, or under this Agreement. This
indemnification includes, but is not limited to, responsibility covering liability for: 1) personal
injury or property damage, 2) environmental liability, 3) damage for payment for the use of any
patented or copy written material, process, article or device that may enter into the manufacture
or construction or form a part of the work covered by this Agreement, 4) for any statutory or
administrative penalty for which the Borough may be held liable on account of the fault or default
of the Consultant, and 5) any and all damage or injury sustained on account of the default of the
Consultant and costs and expenses in connection with remedying, repairing or completing the
Consultant's work.

4, It is to be understood by the professional that its proposal is submitted on the basis of
specifications prepared by the Borough of Roselle. Lack of familiarity with the specifications or
any conditions will not be accepted as an excuse for non-performance.

5. By submitting a proposal, the professional represents to the Borough of Roselle that it is
knowledgeable and experienced in the type of work to be performed. The professional
understands that the Borough is relying on its expertise.

6. Each proposal must be signed in ink or ballpoint pen by a duly authorized person.

7. The proposal shall be submitted following the guidelines within the specifications. In the
case when the “Federal Review” method of evaluation will be utilized, the proposer must submit
the technical proposal and the cost proposal in sealed envelope. The proposer must outline its
pricing as described in the proposal by the Borough of Roselle. A proposer is encouraged to
supplement its submission with a comprehensive narrative setting forth in the background,
training and experience of the firm, and an outline of how the firm intends to accomplish the
stated objectives of the Borough.

8. A non-collusion affidavit must be completed and submitted with the proposal package.

9. If the proposer is a corporation, it must include the name and address of each
stockholder in the corporation and/or the name of any partnership, which owns ten percent or
more of the stock of the corporation. If the proposer is a partnership, the name and address of
each individual partner in the partnership who owns a ten percent or greater interest must be
included.

10. Payments will only be made after the work is completed and found to be satisfactory for
its intended use. Payment will be made upon approval of vouchers submitted by the successful
proposer in accordance with the requirements of the Borough of Roselle Council and subject to
the Council’s customary procedures.



11.  An award will be made after receipt of the proposal by the Borough of
Roselle Council when services are needed.

12. The contract will be awarded to the proposer who has demonstrated an
ability to perform the work, has set forth a proposal which satisfies the Borough
that the proposer understands the stated objectives, has a work plan for
accomplishing the objectives which meets the Borough’s needs, has
demonstrated experience in the particular type of work to be performed, and has
quoted a reasonable price. The Borough will award the contract to the proposer
with the lowest price if all other circumstances are equal.

13. The Borough of Roselle is exempt from any State sales tax or Federal
excise tax.

14.  Proposals must be delivered before the date and time listed on the
Proposal Package to the Purchasing Division 210 Chestnut Street, Second Floor,
Roselle, New Jersey. Proposals will be received by mail, but the Borough of
Roselle will not be responsible for proposal packages, which do not arrive before
the time designated. Proposal packages, which are delivered after the time
designated will be returned, unopened.

15.  The contract will be in effect for one (1) year. Under New Jersey law, the
contract cannot extend beyond one (1) calendar year, its continuation is subject to
council approval and the current availability and annual appropriation of sufficient
funds as may be required to meet the obligation. Therefore, the contract may be
canceled at any time if sufficient funds are not appropriated or available for the
year. Period of contract runs January 1, 2016 to December 31, 2016

16.  The proposer understands that the contract will be awarded pursuant to
the Professional Services Exemption to the Local Public Contracts Law, N.J.S.A.
40A:11-5; et seq. In order to qualify for the award, the proposer must have and
retain a professional on staff who is licensed in the State of New Jersey to
perform the types of work called for.

17. The proposer must supply with its proposal a copy of its business
registration certificate in accordance N.J.S.A. 52:32-44 as amended. Failure to
provide the certificate with the proposal shall be deemed a fatal defect and the
proposal will be rejected without further review.

18. BOROUGH OF ROSELLE FACTS AND FIGURES - The Borough of
Roselle is a municipal governmental entity. The Borough was incorporated in
1894. The Borough is governed by the Borough Council which is made up of
six members, and the Mayor. The mayor and council representative-at-large
are elected by the entire borough. The remaining five council members are
elected from five wards, one from each ward in which the member resides. The
Borough’s population is approximately 21,415 and it consists of approximately
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2.2 square miles of area. The Borough employs approximately 230 people in
about 16 departments and agencies. It owns various buildings, and parks and
recreation facilities throughout the Borough. The Borough government
provides significant and diverse services to its residents and community
members and neighbors



INVITATION TO SUBMIT PROPOSAL
BOROUGH OF ROSELLE CONSTRUCTION MANAGEMENT SERVICES

The Borough of Roselle is requesting qualifications from qualified individuals
and firms (hereinafter also referred to as the “contractor(s)’, “consultant(s)” or
“proposer(s)’) to provide Construction Management Services to the Borough.
Qualifications will be evaluated in accordance with the criteria set forth in the RFQ.
One or more individuals/firms may be selected to provide services.

A listing detailing the scope of services and the levels expected are included
within this package. Please be advised that the levels of service may be subject
to change at any time.

SCOPE OF SERVICES

The Borough of Roselle is requesting qualifications for Construction Management
Services. The Management firm must demonstrate the ability to:

- A. Pre-Construction Phase

The Construction Manager shall perform, including, without limitation, the
following services during the pre-construction phase of the Project:

1. Review of Owner’s Program

The Construction Manager shall review the program furnished by the Owner to
ascertain the requirements of the Project and shall arrive at a
mutual understanding of such requirements with the Owner.

2. Evaluation of Owner’s Program, Schedule and Budget

The Construction Manager shall provide a preliminary evaluation of the
Owner's program, schedule and construction budget requirements, each
in terms of the other. The Construction Manager shall assist the Owner
with determining the final terms of the Owner’s program as well as with
determining the parameters for the Project. Notwithstanding the
foregoing, the Owner shall have the final authority to determine the
terms of the Owner’s program and the parameters for the Project.

3. Preliminary Estimates of Construction Cost

Based on early schematic designs and other design criteria prepared
by the Architect and reviewed by the Construction Manager for obvious
errors, inconsistencies and omissions, the Construction Manager shall
prepare preliminary estimates of Construction Cost for program
requirements using area, volume or similar conceptual estimating
techniques. The Construction Manager

shall provide cost evaluations of alternative materials and systems.



4. Review of Design Documents

The Construction Manager shall expeditiously review design documents during
their development and advise on proposed site use and improvements, selection of
materials, building systems and equipment, and methods of Project delivery.
The

Construction Manager shall provide recommendations on relative feasibility of
construction methods, availability of materials and labor, time requirements for
procurement, installation and construction, and factors related to construction cost
including, but not limited to, costs of alternative designs or materials, preliminary
budgets, and possible economies.

5. Project Schedule

The Construction Manager shall prepare and periodically update (every
two weeks, or more often as directed by the Owner) a Project Schedule for
the Architect's review and the Owner's acceptance. The Construction
Manager shall obtain the Architect's approval for the portion of the preliminary
project schedule relating to the performance of the Architect's services. In the
Project Schedule, the Construction Manager shall coordinate and integrate the
Construction Manager's services, the Architect's services and the Owner's
responsibilities with anticipated construction schedules, highlighting critical and
long-lead-time items.

6. Updated Estimates of Construction Cost

The Construction Manager shall prepare and update, at appropriate intervals
as determined by the Owner, in its sole discretion, written estimates of
Construction Cost of increasing detail and refinement, including, without
limitation, estimates based on the Architect's Schematic Design Documents and
Design Development Documents and any redesign of these documents by the
Architect. The estimated cost of each Contract shall be indicated with
supporting detail. The Construction Manager shall advise the Owner and
Architect if it appears that the Construction Cost may exceed the latest Project
budget approved by the Owner and make recommendations for corrective
action. The Construction Manager will provide no less than two (2) detailed
estimates based on the Schematic Design Documents and no less than two

(2) detailed estimates based on the Design Development Documents, to the
Owner, in writing.

7. Construction Documents

The Construction Manager shall consult with the Owner and Architect
regarding the Construction Documents and make recommendations whenever
design details adversely affect constructability, cost or schedules. The
Construction Manager will review design documents to avoid potential
problems and minimize potential change orders. The Construction Manager
will provide recommendations on contract provisions that establish contractor



performance requirements to promote quality, cost effectiveness and Project
Schedule compliance.

8. Temporary Project Facilities and Equipment

The Construction Manager shall provide recommendations and information to
the Owner and Architect regarding the assignment of responsibilities for
temporary Project facilities and equipment, materials and services for common
use of the Contractor and Subcontractors. The Construction Manager shall
verify that such requirements and assignment of responsibilities are included in
the proposed Contract Documents.

9.

10.

11.

12.

Safety Programs

The Construction Manager shall provide recommendations and information
to the Owner regarding the allocation of responsibilities for safety programs
among the Contractor and Subcontractors, including, without limitation, a

list of the safety violations of the Contractor and Subcontractors.

Division of Project

The Construction Manager shall advise on the division of the Project
into individual Contracts for various categories of Work, including, without
limitation, the method to be used for selecting the Contractor and
awarding Contracts, if requested by the Owner.

Project Construction Schedule

The Construction Manager shall prepare a Project construction
schedule providing for the components of the Work, including, without
limitation, phasing of construction, times of commencement and
completion required of the Contractor, ordering and delivery of products
requiring long lead time, and the occupancy requirements of the Owner.
The Construction Manager shall provide the current Project construction
schedule for the request for proposal for the Contractor. The Construction
Manager, during preconstruction, shall perform monthly schedule
updates, in writing.

Long Lead Items



B

13.

14.

15.

The Construction Manager shall expedite and coordinate the
ordering and delivery of materials requiring long lead time.

Retention of Consultants

The Construction Manager shall assist the Owner in selecting, retaining
and coordinating the professional services of surveyors, special consultants
and testing laboratories required for the Project, including, without limitation,
consultants, subconsultants and/or testing agencies for inspection and
testing of all major components of the Project if requested by the Owner.
The Owner reserves the right to engage, in its sole and exclusive
discretion, the services of any special consultants and testing laboratories
and in such event the Construction Manager will provide administration,
management and related services necessary to coordinate the
construction activities of such consultants and testing laboratories

with those of the Contractor, Subcontractors, the Architect, the
Construction Manager, and the Owner. Furthermore and without limiting

the generality of the foregoing, the Construction Manager shall assist the
Owner with retaining an architect through the request for proposal
process. Notwithstanding the foregoing, the Owner shall have the final
authority with respect to including, without limitation, determining which
architectural firm to retain for the Project.

Analysis of Labor

The Construction Manager shall provide an analysis of the types and
quantities of labor required for the Project and review the availability of
appropriate categories of labor required for critical phases. The
Construction Manager shall make recommendations for actions designed
to minimize adverse effects of labor shortages.

Equal Employment Opportunity and Affirmative Action

Programs

16.

The Construction Manager shall assist the Owner in obtaining
information regarding applicable requirements for equal employment
opportunity and for affirmative action programs for inclusion in the
Contract Documents as well as with enforcing the Contractor’s
compliance with these programs.

Estimate of Construction Cost Based on Construction

Documents

Following the Owner's approval of the Construction Documents, the
Construction Manager shall update and submit the latest estimate of
Construction Cost and the Project construction schedule for the Architect's
review and the Owner's approval.

Negotiation Phase

The Construction Manager shall perform, including, without limitation, the
following services during the negotiation phase of the Project:



1. Negotiation and Retention of Contractor

The Construction Manager shall develop Contractor interest in the Project
and establish in consultation with the Owner a Contractor procurement
schedule. The Construction Manager, with the assistance of the Architect,
shall issue Contractor procurement documents to prospective Contractors
and conduct pre-proposal conferences with prospective Contractors. The
Construction Manager shall assist the Architect with regard to questions
from prospective Contractors and with revisions to the Contract
Documents for the Contractor.

2. List of Prospective Contractors The Construction Manager

shall submit the list of prospective Contractors for the
Architect's review and the Owner's approval.

3 Evaluation of Proposals

The Construction Manager shall receive proposals, prepare proposal analyses and
make recommendations to the Owner for the Owner's award of Contracts or
rejection of proposals.

4 Construction Contracts

The Construction Manager shall assist the Owner in preparing Construction
Contracts and advise the Owner on the acceptability of Subcontractors and
material suppliers proposed by the Contractor.

5. Permits

The Construction Manager shall assist the Owner in obtaining building permits
and special permits for permanent improvements, except for permits required to
be obtained directly by the Contractor.

6. Meetings

The Project Manager shall attend all Council meetings as requested by Owner. The
Project Manager shall attend all committee and subcommittee (Construction
Review Subcommittee) meetings of the Owner during the preconstruction and
construction phases.

7. Pre-Proposal Conference

The Construction Manager shall schedule and conduct the pre-proposal
conference and issue meeting minutes within three (3) business days of the pre-
proposal conference. The Construction Manager shall, in conjunction with the
Architect, address all questions submitted and provide copies of proposal
questions, their responses, as well as any revisions to the Contractor procurement
documents, to the Owner.



Minutes

The Construction Manager shall prepare and issue minutes of each
preconstruction meeting within three (3) business days of the preconstruction
meeting.

Narrative of Contractor’s Services

The Construction Manager shall prepare and issue to the Architect the complete
written package narratives for the Contractor scope of services.



10.

11.

12.

13.

Final Project Budget

The Construction Manager shall submit to the Architect and Owner a written final
Project budget which has been approved by the Owner in advance.

Monthly Report

The Construction Manager shall issue to the Owner a monthly report advising the
Owner of among other things, the financial status of the Project, the schedule
and the progress of all activities, the quality of the Work, safety, logistics and
general Project information.

Documentation Required by the State of New Jersey and Departments
Thereof

The Construction Manager shall assist the Architect in preparation of any
document required to be filed by the Owner and/or the Contractor with the State
of New Jersey and/or any department thereof relating to this Project, including,
without limitation, any documentation that the Owner and/or the Contractor is
required to file with the State of New Jersey Department of Education.

Alternates

The Project Manager must submit to the Owner its recommendations for approval
of alternates.

C. Construction Phase

The Construction Manager shall perform, including, without limitation, the following
services during the construction phase of the Project:

1.

Administration of Contract in Accordance with AIA Document A201/CMa

The Construction Manager shall provide administration of the Contracts for
Construction in cooperation with the Architect as set forth below and in the
edition of AIA Document A201/CMa, General Conditions of the Contract for
Construction, Construction Manager-Adviser Edition, current as of the date of this
Agreement. The administration referred to heretofore shall be provided consistent
with the extent that the Owner modifies AIA Document A201/CMa. To the
extent so modified the Construction Manager will not seek any additional fees

Coordination

The Construction Manager shall provide administrative, management and related
services to coordinate scheduled activities and responsibilities of the Contractor
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and Subcontractors with each other and with those of the Construction Manager,
the Owner and the Architect to endeavor to manage the Project in accordance
with the latest approved estimate of Construction Cost, the Project Schedule
and the Contract Documents. Consistent with the various Contractor
procurement documents, and utilizing information from the Contractor, the
Construction Manager shall coordinate the sequence of construction and
assignment of space in

areas where the Contractor and Subcontractors are performing Work.

3. Meetings

The Construction Manager shall schedule and conduct meetings to discuss such
matters as procedures, progress and scheduling. The Construction Manager shall
prepare and distribute minutes to the Owner, Architect and Contractor within
three (3) business days.

4. Updated Project Schedule

The Construction Manager shall update the Project construction schedule
incorporating the activities of the Contractor and Subcontractors on the Project,
including, without limitation, activity sequences and durations, allocation of labor
and materials, establishing and implementing procedures for processing and
approving Shop Drawings, Product Data and Samples, and delivery of products
requiring long lead time and procurement. The Construction Manager will
establish and maintain a submittal log to ensure the Contractor and Subcontractors
comply with the Contract Documents. The Project construction schedule shall
include the Owner's occupancy requirements showing portions of the Project
having occupancy priority. The Construction Manager shall update and reissue
the Project construction schedule as required to show current conditions. If an
update indicates that the previously approved Project construction schedule may
not be met, the Construction Manager shall recommend corrective action to the
Owner and Architect. The Construction Manager will coordinate the processing
and approval of all submittals with the Architect.

5. Monitor Contractor’s Performance

The Construction Manager shall endeavor to obtain satisfactory performance from
the Contractor. The Construction Manager shall recommend courses of action to
the Owner when requirements of a Contract are not being fulfilled.

6. Monitor Approved Estimate of Construction Costs

The Construction Manager shall monitor the approved estimate of Construction
Cost. The Construction Manager shall show actual costs for activities in progress
and estimates for uncompleted tasks by way of comparison with such approved
estimate.
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7. Cash Flow Reports and Forecasts for the Project

The Construction Manager shall develop cash flow reports and forecasts for the
Project and advise the Owner and Architect as to variances between actual and
budgeted or estimated costs.

8. Accounting Records

The Construction Manager shall maintain accounting records on authorized Work
performed under unit costs, additional Work performed on the basis of actual
costs of labor and materials, and other Work requiring accounting records.

9. Applications for Payment

The Construction Manager shall develop and implement procedures for the
review and processing of applications by the Contractor for progress and final
payments. The Construction Manager will evaluate the Contractor’s schedule of
values to ensure accurate and appropriate payments to the Contractor. Based
on the Construction Manager's observations and evaluations of the Contractor's
Application for Payment, the Construction Manager shall review and certify the
amounts due the respective Contractor. The Construction Manager shall prepare a
Project Application for Payment based on the Contractor's Certificates for
Payment.

10. Safety Programs

The Construction Manager shall review the safety programs developed by the
Contractor and Subcontractors for purposes of coordinating the safety
programs.

11. Monitor and Coordinate Work

The Construction Manager shall determine in general that the Work of the
Contractor is being performed in accordance with the requirements of the
Contract Documents, endeavoring to guard the Owner against defects and
deficiencies in the Work. The Construction Manager shall schedule and
coordinate the sequence of construction in accordance with the Contract
Documents and the latest approved Project construction schedule.

12. Change Orders
The Construction Manager, in consultation with the Owner and the Architect, will

develop and implement a system for review and processing of Change Orders.
The Construction Manager will estimate the cost of all Change Orders and ensure
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D.

the validity of all Change Orders. The Construction Manager shall review
requests for changes, assist in negotiating the Contractor's proposal, submit
recommendations to the Architect and Owner, and, if they are accepted, prepare
Change Orders and Construction Change Directives which incorporate the
Architect's modifications to the Documents.

13. Claims

The Construction Manager shall assist the Architect in the review, evaluation and
documentation of Claims.

14. Submittals

In collaboration with the Architect, the Construction Manager shall establish and
implement procedures for expediting the processing and approval of Shop
Drawings, Product Data, Samples and other submittals for the purpose of
coordinating the Contractor’s work with other work on the Project site. The
Construction Manager shall review all Shop Drawings, Product Data, Samples
and other submittals from the Contractor. The Construction Manager shall
coordinate submittals with information contained in related documents and
transmit to the Architect those which have been approved by the Construction
Manager. The Construction Manager's actions shall be taken with such reasonable
promptness as to cause no delay in the Work or in the activities of the Owner or
Contractor.

15. Progress Reports

The Construction Manager shall record the progress of the Project and make
recommendations for changes in the Work on the basis of field conditions,
improved quality, cost savings or time saving. The Construction Manager shall
submit written progress reports to the Owner and Architect including, without
limitation, information on the Contractor and the Contractor's Work, as well as
the entire Project, showing percentages of completion. The Construction Manager
shall keep a daily log containing, including, without limitation, a record of
weather, the Contractor's Work on the site, number of workers, identification of
equipment, Work accomplished, problems encountered, and other similar relevant
data as the Owner may require.

Close-Out Phase

The Construction Manager shall perform, including, without limitation, the following
services during the close-out phase of the Project:

1 Final Testing and Start-Up

With the Architect and the Owner's maintenance personnel, the Construction
Manager shall observe the Contractor's final testing and start-up of utilities,
operational systems and equipment. The Construction Manager, in consultation
with the Owner and the Architect, will develop a detailed program of close-out
activities in compliance with the Contract Documents. The program will include,
without limitation, a close-out schedule, inspections, testing, start-up procedures,
warranty processing, and occupancy. The Construction Manager in consultation
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with the Owner will determine the need for engaging consultants, subconsultants
and/or testing agencies for inspection and testing of all major components of the
Project.

2. List if Incomplete or Unsatisfactory Items

When the Construction Manager considers the Contractor's Work or a designated
portion thereof substantially complete, the Construction Manager shall, jointly
with the Contractor, prepare for the Architect a list of incomplete or
unsatisfactory items and a schedule for their completion. The Construction
Manager shall assist the Architect in conducting inspections to determine whether
the Work or designated portion thereof is substantially complete.

3. Correction and Completion of Work

The Construction Manager shall coordinate the correction and completion of the
Work. The Construction Manager shall assist the Architect in conducting final
inspections. The Construction Manager will assist the Architect in the preparation
of a list of deficiencies (punch list) and will coordinate all corrective action to be
taken by the Contractor. In addition, the Construction Manager will coordinate
close-out activities, including, without limitation, the completion of deficiencies,
submittal of close-out documents, resolution of Change Orders, and
recommendations for payment of retainage.

4. Warranties, Etc.

The Construction Manager shall secure and transmit to the Architect warranties
and similar submittals required by the Contract Documents for delivery to the
Owner and deliver all keys, manuals, record drawings and maintenance stocks to
the Owner. The Construction Manager shall forward to the Architect a final
Project Application for Payment upon compliance with the requirements of the
Contract Documents. The Construction Manager will collect and catalog all
operating and instruction manuals for equipment and building systems. The
Construction Manager will collect, log, review, and submit to Owner all warranty
documentation.

5. Proceedings

The Construction Manager will provide services in connection with any public
hearing, arbitration or legal proceeding without additional charge to the Owner.
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Training

The Construction Manager, in consultation with the Owner, will coordinate and assist in
the training of Owner’s personnel on the operation and maintenance of building systems
and equipment.

Project Documentation

The Construction Manager will submit all Project documentation, including, without
limitation, files, records, Drawings, submittals, samples and other information to the
Owner in an organized and usable format.

Coordination of Warranty Work

The Construction Manager will coordinate the warranty work by the Contractor to ensure that
the Contractor’s obligations are fulfilled in a timely manner.

Certification Regarding Construction
The Construction Manager, upon completion of the Project, will be responsible for

certifying that, to the best of its professional knowledge, the building conforms to,
including, without limitation, the approved plans, Drawings and Specifications.

E Miscellaneous

The Construction Manager shall perform, including, without limitation, the following
miscellaneous services:

1.

3.

Compliance with Legal Requirements
The Construction Manager shall ensure that the Project complies with all applicable
codes, standards, laws, ordinances, regulations and/or requirements of any state,

federal or other governmental agency having jurisdiction over the Project, including,
without limitation, laws of the State of New Jersey.

Construction Manager’s Insurance

The Construction Manager shall maintain insurance in the types and amounts set forth on
the Borough Insurance Requirement form.

General and Supplementary Conditions

The General Conditions of the Contract for Construction, AIA Document A201- 1997 and the

Supplementary Conditions thereto are set forth in Exhibit E attached hereto and the
Construction Manager shall comply with the terms and conditions of such General and
Supplementary Conditions

3. STANDARD REQUIREMENTS OF TECHNICAL QUALIFICATION - Proposers should submit

a technical qualification which contains the following:

A.

The name of the proposer, the principal place of business and, if different, the place
where the services will be provided;

EX1 140606v1 11/29/0616



B. Proposer must have a minimum of ten (10) years of experience providing Construction
Management services and a minimum of seven (7) years’ experience providing such
services to the Borough of Roselle or other New Jersey governmental entities.

C. The name, licenses held, education, qualifications, experience, and training of all
persons who would be assigned to provide services along with their names and titles;.

D. A listing of all other engagements where services of the types being proposed were
provided in the past. This should include other Borough governments and other levels
of government. Contact information for the recipients of the similar services must be
provided. The Borough may obtain references from any of the parties listed;

E. A description of all other areas of redevelopment work of the proposer, with emphasis
on a description of those services of interest to a municipal government client;

F. Please provide a description of any particular area(s) of expertise you or your firm may
possess that have not been included in the response provided above.

G. A statement that neither the firm nor any individuals assigned to this engagement are
disbarred, suspended, or otherwise prohibited from professional practice by any federal,

state, or local agency;
PROPOSAL SUBMISSION

The proposer shall submit for consideration a brief resume of the organization that includes a
reference of similar type work within the State of New Jersey. The proposal shall also include a
staffing matrix of key employees responsible for the work to be performed including the
supervisor of the project. Please provide an original and five copies of the proposal.
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Borough of Roselle
General Requirements

1. INSURANCE REQUIREMENTS

The vendor will carry, at its sole cost and expense, the following insurance
coverage’s:

1.1 Commercial general liability insurance the minimum limit of liability shall be
$1,000,000 per occurrence as a combined single limit for bodily injury and property damage.

1.2  Commercial automobile liability insurance the policy shall cover any auto with
minimum limits of liability in the amount of $1,000,000 per occurrence as combined single limit
for bodily injury and property damage.

1.3  Worker's compensation insurance in the statutory requirements.

1.4  All policies shall be written on an occurrence basis. No “claims made” policy shall
be permitted.

1.5 Prior to the contract award, the vendor shall provide the Borough with a certificate
of insurance evidencing proof of the insurance coverage’s set forth above. During the term of
the contract, it shall be the responsibility of the contractor to provide the Borough with additional
certificates of insurance evidencing policy renewals in the coverage’s set forth above when any
insurance policy expires. All certificates of insurance shall contain a 30-day notice of
cancellation.

1.6 The Borough of Roselle shall be named as additional insured with Construction
Management Services to provide a Post-Employment Benefits Other than Pensions in
compliance with GASB Statement 45.

1.7  The vendor shall, on behalf of itself and its insurance carriers, waive any and all
rights of subrogation against the Borough of Roselle.

2, INDEMNIFICATION

2.1 The vendor will indemnify and hold the Borough of Roselle harmless from any and
all loss, damages, suits, penalties, cost, liabilities and expenses, including, but not limited to,
reasonable investigation and legal expenses arising out of, or under this agreement. This
indemnification includes, but is not limited to, responsibility covering liability for: 1) personal
injury or property damage, including damage to any items moved, 2) environmental liability, 3)
damage for payment for the use of any patented or copy written materials, process, article or
device that may enter into the manufacture or construction or form a part of the work covered by
this agreement, 4) for any statutory or administrative penalty for which the Borough may be held
liable on account of the fault or default of the contractor, and 5) any and all damage or injury
sustained on account of the default of the contractor and costs and expenses in connection with
remedying, repairing or completing the contractor’s work.
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3. FORM OF CONTRACT

3.1 The successful proposer shall be required to execute the Borough’s form of contract,
which shall include indemnification of insurance, termination and licensing approval. Itis also
agreed and understood the acceptance of the final payment by contractor shall be considered a
release in full of all claims against the Borough arising out of, or by reason of, the work performed
and materials furnished under this Contract.

3A. COST QUALIFICATION

The Proposer should submit a cost proposal which would include any proposed retainer, the
services to be provided for the retainer, if services will be provided at a flat rate, if all or any
services will be billed through hourly rates and what are the established rates.

1. No payment will be mad unless duly authorized by the Borough’s authorized
representative and accompanied by proper documentation.

2. Payment will be made in accordance with the Borough'’s policy and procedures.

3. When a contract includes hourly rates, first the quotation and then the invoice must
be itemized indicating hours worked.

4. When a contract includes parts/materials to be paid by the Borough, the quotation
and then the invoice must be itemized indicating the list of parts/materials used. For
parts/materials used, copies showing proof of materials purchased by contractor (contractor's
invoice) along with their purchase order must be provided.

5. When a contract includes percentages off catalogs or manufacturer list prices, the
quotation must indicate the catalog or mfg price, the percentage off (according to the contract)
and our net price as well as the actual manufacturer list price sheets.

4. REFERENCES

4.1 The Borough reserves the right to require the proposer to provide with its bid
package, a current list of companies utilizing the product bid. The list must include company
name, address, and contact person and telephone number.

5. MANDATORY AFFIRMATIVE ACTION LANGUAGE

EXHIBIT A

MANDATORY EQUAL EMPLOYMENT OPPORTUNITY LANGUAGE
N.J.S.A. 10:5-31 et seq. (P.L. 1975, C. 127)
N.J.A.C. 17:27

GOODS, PROFESSIONAL SERVICE AND GENERAL SERVICE CONTRACTS
During the performance of this contract, the contractor agrees as follows:
The contractor or subcontractor, where applicable, will not discriminate against any
employee or applicant for employment because of age, race, creed, color, national origin,

ancestry, marital status, affectional or sexual orientation, gender identity or expression,
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disability, nationality or sex. Except with respect to affectional or sexual orientation and gender
identity or expression, the contractor will ensure that equal employment opportunity is afforded
to such applicants in recruitment and employment, and that employees are treated during
employment, without regard to their age, race, creed, color, national origin, ancestry, marital
status, affectional or sexual orientation, gender identity or expression, disability, nationality or
sex. Such equal employment opportunity shall include, but not be limited to the following:
employment, upgrading, demotion, or transfer; recruitment or recruitment advertising; layoff or
termination; rates of pay or other forms of compensation; and selection for training, including
apprenticeship. The contractor agrees to post in conspicuous places, available to employees
and applicants for employment, notices to be provided by the Public Agency Compliance Officer
setting forth provisions of this nondiscrimination clause.

The contractor or subcontractor, where applicable will, in all solicitations or advertisements
for employees placed by or on behalf of the contractor, state that all qualified applicants will
receive consideration for employment without regard to age, race, creed, color, national origin,
ancestry, marital status, affectional or sexual orientation, gender identity or expression,
disability, nationality or sex.

The contractor or subcontractor will send to each labor union, with which it has a collective
bargaining agreement, a notice, to be provided by the agency contracting officer, advising the
labor union of the contractor's commitments under this chapter and shall post copies of the
notice in conspicuous places available to employees and applicants for employment.

The contractor or subcontractor, where applicable, agrees to comply with any regulations
promulgated by the Treasurer pursuant to N.J.S.A. 10:5-31 et seq., as amended and
supplemented from time to time and the Americans with Disabilities Act.

The contractor or subcontractor agrees to make good faith efforts to meet targeted county
employment goals established in accordance with N.J.A.C. [7:27-5.2.

The contractor or subcontractor agrees to inform in writing its appropriate recruitment
agencies including, but not limited to, employment agencies, placement bureaus, colleges,
universities, and labor unions, that it does not discriminate on the basis of age, race, creed,
color, national origin, ancestry, marital status, affectional or sexual orientation, gender identity or
expression, disability, nationality or sex, and that it will discontinue the use of any recruitment
agency which engages in direct or indirect discriminatory practices.

The contractor or subcontractor agrees to revise any of its testing procedures, if
necessary, to assure that all personnel testing conforms with the principles of job-related testing,
as established by the statutes and court decisions of the State of New Jersey and as
established by applicable Federal law and applicable Federal court decisions.

In conforming with the targeted employment goals, the contractor or subcontractor agrees
to review all procedures relating to transfer, upgrading, downgrading and layoff to ensure that all
such actions are taken without regard to age, race, creed, color, national origin, ancestry,
marital status, affectional or sexual orientation, gender identity or expression, disability,
nationality or sex, consistent with the statutes and court decisions of the State of New Jersey,
and applicable Federal law and applicable Federal court decisions.

The contractor shall submit to the public agency, after notification of award but prior to
execution of a goods and services contract, one of the following three documents:
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Letter of Federal Affirmative Action Plan Approval
Certificate of Employee Information Report

Employee Information Report Form AA302 (electronically provided by the Division and
distributed to the public agency through the Division’s website at
www.state.nj.us/treasury/contract_compliance)

The contractor and its subcontractors shall furnish such reports or other documents to the
Division of Public Contracts Equal Employment Opportunity Compliance as may be requested
by the office from time to time in order to carry out the purposes of these regulations, and public
agencies shall furnish such information as may be requested by the Division of Public Contracts
Equal Employment Opportunity Compliance for conducting a compliance investigation pursuant
to Subchapter 10 of the Administrative Code at N.J.A.C. 17:27.

6. Americans with Disabilities Act of 1990, Equal opportunity for individuals with
disability

The contractor and the County of Hunterdon, (hereafter “County”) do hereby agree that the
provisions of Title 11 of the Americans With Disabilities Act of 1990 (the "Act") (42 U.S.C. S121
01 et seq.), which prohibits discrimination on the basis of disability by public entities in all
services, programs, and activities provided or made available by public entities, and the rules
and regulations promulgated pursuant there unto, are made a part of this contract. In providing
any aid, benefit, or service on behalf of the County pursuant to this contract, the contractor
agrees that the performance shall be in strict compliance with the Act. In the event that the
contractor, its agents, servants, employees, or subcontractors violate or are alleged to have
violated the Act during the performance of this contract, the contractor shall defend the County
in any action or administrative proceeding commenced pursuant to this Act. The contractor shall
indemnify, protect, and save harmless the County, its agents, servants, and employees from
and against any and all suits, claims, losses, demands, or damages, of whatever kind or nature
arising out of or claimed to arise out of the alleged violation. The contractor shall, at its own
expense, appear, defend, and pay any and all charges for legal services and any and all costs
and other expenses arising from such action or administrative proceeding or incurred in
connection therewith. In any and all complaints brought pursuant to the County’s grievance
procedure, the contractor agrees to abide by any decision of the County which is rendered
pursuant to said grievance procedure. If any action or administrative proceeding results in an
award of damages against the County, or if the County incurs any expense to cure a violation of
the ADA which has been brought pursuant to its grievance procedure, the contractor shall
satisfy and discharge the same at its own expense.

The County shall, as soon as practicable after a claim has been made against it, give written
notice thereof to the contractor along with full and complete particulars of the claim, If any action
or administrative proceeding is brought against the County or any of its agents, servants, and
employees, the County shall expeditiously forward or have forwarded to the contractor every
demand, complaint, notice, summons, pleading, or other process received by the County or its
representatives.

It is expressly agreed and understood that any approval by the County of the services provided
by the contractor pursuant to this contract will not relieve the contractor of the obligation to
comply with the Act and to defend, indemnify, protect, and save harmless the County pursuant
to this paragraph.
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It is further agreed and understood that the County assumes no obligation to indemnify or save
harmless the contractor, its agents, servants, employees and subcontractors for any claim which
may arise out of their performance of this Agreement. Furthermore, the contractor expressly
understands and agrees that the provisions of this indemnification clause shall in no way limit
the contractor’s obligations assumed in this Agreement, nor shall they be construed to relieve
the contractor from any liability, nor preclude the County from taking any other actions available
to it under any other provisions of the Agreement or otherwise at law.

The undersigned professional service entity certifies that he/she is aware of the commitment to
comply with the requirements of N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27 et seq. and agrees to
furnish the required forms of evidence.

The undersigned professional service entity further understands that his/her submission shall be
rejected as non-responsive if said professional service entity fails to comply with the
requirements of N.J.S.A. 10:5-31 et seq. and N.J.A.C. 17:27 et seq.

COMPANY:

SIGNATURE: PRINT NAME:

TITLE: DATE:

"New Jersey Business Registration Requirements”

All bidders shall comply with P.L. 2009, C315 in accordance with N.J.S.A. 52:32-44 as amended
on January 18, 2010. The bidder will be required to be registered as defined in the law at the
time of contract. The Borough of Roselle encourages the bidder to submit the proof with it’s bid.

In response to a request for bids or a request for proposals for goods and services, a bidder
shall include proof of its own business registration and proofs of business registration of those
subcontractors required to be listed in the contractor's submission (i.e., “named
subcontractors.”) The proof of business registration shall be provided at the time the bid or
proposal is officially received and opened by the contracting agency.

N.J.S.A. 52:32-44 imposes the following requirements on contractors and all subcontractors that
knowingly provide goods or perform services for a contractor fulfilling this contract: 1) the
contractor shall provide written notice to its subcontractors to submit proof of business
registration to the contractor; 2) prior to receipt of final payment from a contracting agency, the
contractor must submit to the contracting agency an accurate list of all subcontractors or attest
that none was used; 3) during the term of this contract, the contractor and its affiliates shall
collect and remit, and shall notify all subcontractors and their affiliates that they must collect and
remit to the Director, New Jersey Division of Taxation, the use tax due pursuant to the Sales
and Use Tax Act, (N.J.S.A. 54:32B-1 et seq.) on all sales of tangible personal property delivered
into this State.

A contractor, subcontractor or supplier who fails to provide proof of business registration or
provides false business registration information shall be liable to a penalty of $25 for each day of
violation, not to exceed $50,000 for each business registration not properly provided or
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maintained under a contract with a contracting agency. Information on the law and its
requirements is available by calling (609) 292-9292.

Registering a business with the New Jersey Department of the Treasury

Business organizations or individuals doing business in New Jersey are required to register with
the department of the treasury, division of revenue. Registration is free and is a one-time action
— there are no fees to register. However, you should update your contact and tax eligibility
information as needed. Registration is required to conduct most business with any state,
County, municipal, local board of education, charter school, County college, authority, or state
college or university. The contracting agency may be required to have a copy of the “proof of
registration certificate” submitted as part of a public bid or prior to issuing a purchase order.

To register: businesses must complete form NJ-REG and submit it to the division of revenue.
The form can be filed form online or by mailing a paper form to the division. Online filing is
strongly encouraged.

> Register online at http://www.state.nj.us/treasury/revenue/busregcert.shtml. Click the
“online” link and then select “register for tax and employer purposes.”

> Download the paper form and instructions at
www.state.nj.us/treasury/revenue/revprnt.shtml.

> Call the division at 609-292-1730 to have a form mailed to you.
Write to the division at: Client Registration Bureau, Po Box 252, Trenton, NJ 08646-0252
8. Pay to Play Requirements

This agreement is governed by the laws of the state of New Jersey involving political
contributions and, in particular, what is commonly known as the New Jersey “Pay to Play” Law,
N.J.S.A. 19:44a-20.3, et seq. Compliance with this statute is a material term of the agreement.

The vendor further understands that if the value of the agreement is in excess of $50,000, the
consultant is required to complete and file with the election law enforcement commission, an
annual report on a form to be designated by the commission, pursuant to N.J.S.A. 19:44a-20.27.
The consultant agrees to a file a copy of the report simultaneously with the Borough of Roselle
Council and the Borough of Roselle Purchasing Agent.

The vendor agrees that the agreement is voidable if it has not complied with all campaign
contributions laws and if any of the representations it has made are untrue.

If you have any questions please contact ELEC at: 1-888-313-ELEC (toll free in NJ) or 609-292-
8700

An analyst from ELEC’s Special Programs Section will assist you.

9. QUALIFICATION EVALUATION -The Borough will select the most advantageous
qualifications based on all of the evaluation factors set forth at the end of this RFQ. The Borough will
make the award(s) that is in the best interest of the Borough. Each qualification must satisfy the
objectives and requirements detailed in this RFQ. The successful proposer shall be determined by an
evaluation of the total content of the qualification submitted. The Borough reserves the right to:
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a. Not select any of the qualifications;

b. Select only portions of a particular proposer’s qualification for further consideration;

c. Award a contract for the requested services at any time within the calendar year after
review of the Qualifications and approval of same by the Borough Council; every

qualification should be valid through this time period.

The Borough shall not be obligated to explain the results of the evaluation process to any
proposer.
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CERTIFICATION PAGE

THE BELOW LISTED ITEMS MUST ACCOMPANY THIS PROPOSAL.
Please initial appropriate box for compliance with each item.

1. Proposal dated , 2015

2. An original and five (5) signed copies of your complete qualification

3. An electronic copy of your complete qualification (CD-ROM)

4. Non-Collusion Affidavit,
4.  Ownership Disclosure Certification, N.J.S.A. 52:25-24.2.

5. Certificate of Insurance: A letter from its Insurance Company stating that if the RFQ is

accepted, it will furnish the Borough of Roselle with a Certificate of Insurance with limits of
liability in accordance with the specifications.

6. Contract Administration Form.

7. Business Registration Certificate

8. Mandatory Equal Employment Opportunity Notice Acknowledgement
And Certificate of Employee Information Report

9. Professional Service Entity Information Form

10. Qualifications Submission

11. The undersigned hereby declares that it;

1. Has carefully reviewed the specifications which are attached; and,
Has no questions about, or objections to, the plans or specifications, and how they
are to be interpreted or construed and takes no exception to them. It further
realizes that if it has questions or objections, they must be noted in writing before
the quote; and,

3. It has reviewed the form of contract, and has no objections to it. It has reviewed
insurance requirements in detail with its insurance carrier and will be able to
provide all of the required insurance as required on the Borough forms.

It is understood that the attached general specifications are an integral part of the proposal and that the
Borough of Roselle Council reserves the right to reject any or all quotes and to waive immaterial
formalities. The undersigned is an (Individual) (Partnership) (Corporation) under the law State
of having principal office at

RESPECTFULLY SUBMITTED
BY:

(Name of Corporation, Partnership or Sole Individual)
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WITNESS: ADDRESS:
ATTEST: TELEPHONE:
S/ SIGNATURE:
POSITION POSITION:
DATE:

NOTE: If Contractor is a CORPORATION, this Proposal must be executed by its president or
vice-president, attested to by its secretary or assistant secretary, with the corporate seal affixed thereto.
This proposal may be executed and attested to by other than the aforesaid corporate officers if they have
been duly authorized to so act in behalf of the Contractor, pursuant to a resolution of the Corporate
Board of Directors, or others authorization equivalent thereto. In that event, a certified copy of said
Resolution or authorization shall be attached to this Proposal. If proposer is a PARTNERSHIP, then this
proposal must be individually signed by at least one partner.

ITEM TWO

NON-COLLUSION AFFIDAVIT

Project:

STATE OF NEW JERSEY )

COUNTY OF

, State of

) sS.:

, live at , in the County of

| am of full age and being duly sworn according to law on my oath depose and say:

1.

| am (title) of the (Bidder),
who has made the proposal for the construction of the above named Project.

| executed the Proposal with full authority to do so.

The proposal is genuine, submitted in good faith and not a sham.

Neither the proposer nor any of its employees or agents have, directly or indirectly,
entered into any agreement, participated in any collusion, or otherwise taken any action in
restraint of free, competitive proposing in connection with the above-named project. |
further certify that neither the proposer, nor any of its employees or agents, have directly
or indirectly with any other proposer or person colluded to put in a sham bid or refrain
from submitting a proposal, and have not in any manner, directly or indirectly, sought by
agreement or collusion, or communication or conference, with any person to fix the prices
of the proposer or of any other proposer to secure any advantage.

All statements contained in this Proposal and Affidavit are true and correct and were
made with full knowledge that the Borough of Roselle relies upon the truth of the
statements contained in the Proposal and the truth of the statements contained in the
Proposal and the truth of the statements contained in this Affidavit, in awarding the
Contract for the Project. | am aware that | am personally subject to the penalties of
perjury, as is the proposer, if statements made herein are untrue.

| further warrant that no person or selling agent has been employed or retained to solicit or
secure this Contract under an agreement or understanding for a commission, percentage,
brokerage or contingent fee. If the proposer engages bona fide employees or a bona fide
established commercial or selling agency to perform any similar related acts, the names
are set forth as follows:
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(see N.J.S.A. 52:34-15)

( Signature)

(Type or print name of Affiant)

(Title)
(SEAL) (Company)
Subscribed and sworn to
before me this day
of , 2011

A Notary Public of New Jersey
My Commission Expires:

NOTICE

No corporation or partnership shall be awarded any contract for the performance of any
work or the furnishing of any materials or supplies, unless, prior to the receipt of the
proposal or accompanying the proposal of said corporation or partnership, there is
submitted a statement setting forth the names and addresses of all stockholders in the
corporation or partnership who own ten (10) percent or more of its stock of any class, or of
all individual partners in the partnership who own a ten (10) percent or greater interest
therein. Form of Statement shall be completed and attached to the proposal.

The Attorney General has concluded that the provisions of N.J.S.A. 52:25-24.2, in referring
to corporations and partnerships, are intended to apply to all forms of corporations and
partnerships, including, but not limited to, limited partnerships, limited liability corporations,
limited liability partnerships, and Subchapter S corporations.

Requires bidders to disclose whether they are a partnership, corporation or sole

proprietorship. Form shall be completed, signed and notarized. Failure of the proposer to
submit the required information is cause for automatic rejection of the proposal.
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ITEM THREE

OWNERSHIP DISCLOSURE CERTIFICATION

Name of Business

O | certify that the list below contains the names and home addresses of all stockholders holding
10% or more of the issued and outstanding stock of the undersigned.
OR
O | certify that no one stockholder owns 10% or more of the issued and outstanding stock of the

undersigned.

Check the box that represents the type of business organization:

OPartnership OCorporation

OLimited Partnership OLimited Liability Corporation

OSubchapter S Corporation

OSole Proprietorship

OLimited Liability Partnership

Sign and notarize the form below, and, if necessary, complete the stockholder list below.

Stockholders:
Name:

Home Address:

Name:

Home Address:

Name:

Home Address:

Subscribed and sworn before me this ___ day of
2

(Notary Public)

My Commission expires:
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ITEM FOUR
INSURANCE CERTIFICATION

(NOTE: THE BIDDER'S INSURANCE COMPANY OR AGENT MUST TYPE THIS ON ITS
LETTERHEAD)

Date
(Not earlier than fifteen days before the
initial Opening Date)

Borough of Roselle
210 Chestnut Street
Roselle, NJ 07203
Attn: Lydia Agbejimi, Deputy Clerk
Re:,

Dear Ms. Agbejimi:

We are an insurance agency authorized to write insurance in the State of New Jersey. We

are authorized agents for (insert names of insurance company or companies).

We are writing this letter on behalf of (insert name of

proposer). We have thoroughly reviewed those portions of the bid specifications, which set forth

insurance requirements in connection with the performance of the contract.

(insert name of proposer) has made satisfactory arrangements with our

firm, so that should it be awarded the contract, policies of insurance will be issued with limits of
liability, the coverage, and the additional insured set forth in the specifications. The policies will be
issued with an effective date no later than ten days after notice of award. Copies of the actual policies

will be provided upon request no later than thirty (30) days after the notice of bid award.

(Or if this bidder current has insurance) (Insert name of proposer)

presently has insurance coverage of the type and in the amount as set forth in the specifications.
Insurance certificates to that effect, with a current date, are attached to this letter. If

is awarded the contract, this firm will issue endorsement naming the

Borough of Roselle and such other parties as set forth in the specifications as additional insured.
Copies of the actual policies will be provided upon request no later than thirty (30) days after the

notice of the award.

This letter is written with the understanding that the Borough of Roselle relies on the truth of the

statements made herein.
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ITEM FIVE
CONTRACT ADMINISTRATION FORM

If awarded a contract by the Borough of Roselle, the following individuals will be
responsible for contract administration.

Company Information Insurance Information
Company Contact Person Insurance Contact Person
Telephone # Insurance Company Name
Fax # Telephone #

Fax #
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ITEM SIX
EVALUATION FACTORS

Relevance and Extent of Qualifications, Experience, Reputation and Training of Personnel
to be assigned

Knowledge of the Borough of Roselle and the subject matter to be addressed under this
engagement

Relevance and Extent of Similar Engagements performed
Technical Qualification contains all required information

The cost of providing services. It should be noted that cost of services is

important to the governing body of the Borough of Roselle, but it is not
necessarily the most critical factor in evaluating the individual or firm's
suitability to provide consultant services for the Borough of Roselle
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